

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		*1. Capstone Construction		**2. Knoch Corporation		***3. Mid American Construction	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1		Contract Performance Bond	1	L.S.	\$5,000.00	\$5,000.00	\$65,000.00	\$65,000.00	\$54,000.00	\$54,000.00	\$65,000.00	\$65,000.00
2		New Water Distribution Yard office & garage, complete	1	L.S.	\$8,090,040.00	\$8,090,040.00	\$7,300,000.00	\$7,300,000.00	\$7,295,000.00	\$7,295,000.00	\$7,433,000.00	\$7,433,000.00
3		Pre-Engineered Metal Building shop drawing submittal	1	L.S.	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$38,620.00	\$38,620.00	\$20,000.00	\$20,000.00
4		Hydraulic Elevator shop drawing submittal	1	L.S.	\$5,000.00	\$5,000.00	\$25,000.00	\$25,000.00	\$9,500.00	\$9,500.00	\$15,000.00	\$15,000.00
5		Back Yard: concrete pavement	27,700	SQ.FT.	\$5.97	\$165,369.00	\$4.00	\$110,800.00	\$4.35	\$120,495.00	\$3.27	\$90,579.00
6		Back Yard: walls	6,000	SQ.FT.	\$20.90	\$125,400.00	\$31.00	\$186,000.00	\$27.75	\$166,500.00	\$31.60	\$189,600.00
7		Back Yard: fence	1,900	L.F.	\$28.00	\$53,200.00	\$21.05	\$39,995.00	\$17.20	\$32,680.00	\$31.00	\$58,900.00
8		Back Yard: earthwork	25,000	CU.YD.	\$1.10	\$27,500.00	\$3.00	\$75,000.00	\$7.50	\$187,500.00	\$3.25	\$81,250.00
9		Back Yard: electrical	1	L.S.	\$20,000.00	\$20,000.00	\$53,000.00	\$53,000.00	\$44,100.00	\$44,100.00	\$49,575.00	\$49,575.00
10		Back Yard: roof	7,800	SQ.FT.	\$6.18	\$48,204.00	\$10.00	\$78,000.00	\$9.10	\$70,980.00	\$8.95	\$69,810.00
11		Back Yard: asphalt pavement	800	SQ. YD.	\$24.00	\$19,111.11	\$33.00	\$26,400.00	\$31.55	\$25,240.00	\$31.50	\$25,200.00
12		Back Yard: ODOT 304 base	3,400	SQ. YD.	\$7.10	\$24,120.28	\$8.00	\$27,200.00	\$7.35	\$24,990.00	\$7.00	\$23,800.00

**ALTERNATE #1**

ALT#13		Additional Asphalt Pavement	370	SQ. YD.	\$24.00	\$8,880.00	\$25.70	\$9,509.00	\$24.70	\$9,139.00	\$25.00	\$9,250.00
--------	--	-----------------------------	-----	---------	---------	------------	---------	------------	---------	------------	---------	------------

BASE BID UNOFFICIAL CONSTRUCTION COST: \$8,597,944.39 \$7,996,395.00 \$8,069,605.00 \$8,121,714.00

+/- ENGINEER'S ESTIMATE -7.0% -6.1% -5.5%

**ALTERNATE #1**

TOTAL CONSTRUCTION COSTS \$8,880.00 \$9,509.00 \$9,139.00 \$9,250.00

+/- ENGINEER'S ESTIMATE +7.1% +2.9% +4.2%

\*Item #7 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

\*\*Incomplete totals on EEO Forms 1 & 2.

\*\*\*Item #10 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. Addendas 1, 2, & 3 not signed.

\*\*\*\*Item #'s 5,6,7,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

\*\*\*\*\*Alternate Bid Unofficial Construction Cost total correction is not dated or initialed. No signature on page 1, and incomplete totals on EEO Forms 1 & 2. Item #'s 5,6,7,8,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

\*\*\*\*\*No totals for EEO Forms 1 & 2.

\*\*\*\*\*Addendums missing. Item #11 total correction not dated or initialed. The first page of EEO form is not signed. Missing the 2nd EEO Form.

\*\*\*\*\*Item #8 total correction is not dated or initialed. Item #'s 5,6, & 7 totals are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. No signature on page 1 of either EEO Form.

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE PRICE	ENGINEER'S ESTIMATE AMOUNT	4. Cavanaugh Building Corp PRICE	4. Cavanaugh Building Corp AMOUNT	****5. Ruhlin Company PRICE	****5. Ruhlin Company AMOUNT	6. RFC Contracting, Inc. PRICE	6. RFC Contracting, Inc. AMOUNT
1		Contract Performance Bond	1	L.S.	\$5,000.00	\$5,000.00	\$75,000.00	\$75,000.00	\$45,000.00	\$45,000.00	\$106,000.00	\$106,000.00
2		New Water Distribution Yard office & garage, complete	1	L.S.	\$8,090,040.00	\$8,090,040.00	\$7,653,590.00	\$7,653,590.00	\$7,577,400.00	\$7,577,400.00	\$6,605,000.00	\$6,605,000.00
3		Pre-Engineered Metal Building shop drawing submittal	1	L.S.	\$15,000.00	\$15,000.00	\$75,000.00	\$75,000.00	\$22,600.00	\$22,600.00	\$850,000.00	\$850,000.00
4		Hydraulic Elevator shop drawing submittal	1	L.S.	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$3,000.00	\$3,000.00	\$43,000.00	\$43,000.00
5		Back Yard: concrete pavement	27,700	SQ.FT.	\$5.97	\$165,369.00	\$2.50	\$69,250.00	\$4.04	\$111,908.00	\$5.00	\$138,500.00
6		Back Yard: walls	6,000	SQ.FT.	\$20.90	\$125,400.00	\$25.00	\$150,000.00	\$28.33	\$169,980.00	\$22.00	\$132,000.00
7		Back Yard: fence	1,900	L.F.	\$28.00	\$53,200.00	\$15.60	\$29,640.00	\$20.53	\$39,007.00	\$21.50	\$40,850.00
8		Back Yard: earthwork	25,000	CU.YD.	\$1.10	\$27,500.00	\$1.00	\$25,000.00	\$6.24	\$156,000.00	\$10.00	\$250,000.00
9		Back Yard: electrical	1	L.S.	\$20,000.00	\$20,000.00	\$30,000.00	\$30,000.00	\$48,000.00	\$48,000.00	\$47,000.00	\$47,000.00
10		Back Yard: roof	7,800	SQ.FT.	\$6.18	\$48,204.00	\$6.40	\$49,920.00	\$5.77	\$45,006.00	\$9.00	\$70,200.00
11		Back Yard: asphalt pavement	800	SQ. YD.	\$24.00	\$19,111.11	\$59.00	\$47,200.00	\$28.75	\$23,000.00	\$31.00	\$24,800.00
12		Back Yard: ODOT 304 base	3,400	SQ. YD.	\$7.10	\$24,120.28	\$6.00	\$20,400.00	\$2.65	\$9,010.00	\$7.00	\$23,800.00

**ALTERNATE #1**

ALT#13		Additional Asphalt Pavement	370	SQ. YD.	\$24.00	\$8,880.00	\$23.00	\$8,510.00	\$32.44	\$12,002.80	\$24.00	\$8,880.00
--------	--	-----------------------------	-----	---------	---------	------------	---------	------------	---------	-------------	---------	------------

BASE BID UNOFFICIAL CONSTRUCTION COST: \$8,597,944.39 \$8,240,000.00 \$8,249,911.00 \$8,331,150.00

+/- ENGINEER'S ESTIMATE -4.2% -4.0% -3.1%

**ALTERNATE #1**

TOTAL CONSTRUCTION COSTS \$8,880.00 \$8,510.00 \$12,002.80 \$8,880.00

+/- ENGINEER'S ESTIMATE -4.2% +35.2% +0.0%

\*Item #7 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

\*\*Incomplete totals on EEO Forms 1 & 2.

\*\*\*Item #10 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. Addendas 1, 2, & 3 not signed.

\*\*\*\*Item #'s 5,6,7,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

\*\*\*\*\*Alternate Bid Unofficial Construction Cost total correction is not dated or initialed. No signature on page 1, and incomplete totals on EEO Forms 1 & 2. Item #'s 5,6,7,8,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

\*\*\*\*\*No totals for EEO Forms 1 & 2.

\*\*\*\*\*Addendums missing. Item #11 total correction not dated or initialed. The first page of EEO form is not signed. Missing the 2nd EEO Form.

\*\*\*\*\*Item #8 total correction is not dated or initialed. Item #'s 5,6, & 7 totals are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. No signature on page 1 of either EEO Form.

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		7. Thomarios		*****8. BCMC, Inc.		*****9. Jeffrey Carr Const., Inc.	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1		Contract Performance Bond	1	L.S.	\$5,000.00	\$5,000.00	\$102,618.00	\$102,618.00	\$53,274.00	\$53,274.00	\$59,000.00	\$59,000.00
2		New Water Distribution Yard office & garage, complete	1	L.S.	\$8,090,040.00	\$8,090,040.00	\$7,560,481.00	\$7,560,481.00	\$8,068,047.00	\$8,068,047.00	\$8,106,400.00	\$8,106,400.00
3		Pre-Engineered Metal Building shop drawing submittal	1	L.S.	\$15,000.00	\$15,000.00	\$39,455.00	\$39,455.00	\$5,500.00	\$5,500.00	\$40,000.00	\$40,000.00
4		Hydraulic Elevator shop drawing submittal	1	L.S.	\$5,000.00	\$5,000.00	\$1,500.00	\$1,500.00	\$16,700.00	\$16,700.00	\$10,000.00	\$10,000.00
5		Back Yard: concrete pavement	27,700	SQ.FT.	\$5.97	\$165,369.00	\$4.09	\$113,293.00	\$3.89	\$107,753.00	\$3.50	\$96,950.00
6		Back Yard: walls	6,000	SQ.FT.	\$20.90	\$125,400.00	\$28.82	\$172,920.00	\$35.74	\$214,440.00	\$27.90	\$167,400.00
7		Back Yard: fence	1,900	L.F.	\$28.00	\$53,200.00	\$26.58	\$50,502.00	\$27.92	\$53,048.00	\$23.85	\$45,315.00
8		Back Yard: earthwork	25,000	CU.YD.	\$1.10	\$27,500.00	\$7.79	\$194,750.00	\$3.74	\$93,500.00	\$3.75	\$93,750.00
9		Back Yard: electrical	1	L.S.	\$20,000.00	\$20,000.00	\$51,100.00	\$51,100.00	\$51,558.00	\$51,558.00	\$45,700.00	\$45,700.00
10		Back Yard: roof	7,800	SQ.FT.	\$6.18	\$48,204.00	\$11.81	\$92,118.00	\$9.12	\$71,136.00	\$13.95	\$108,810.00
11		Back Yard: asphalt pavement	800	SQ. YD.	\$24.00	\$19,111.11	\$39.38	\$31,504.00	\$46.19	\$36,952.00	\$33.30	\$26,640.00
12		Back Yard: ODOT 304 base	3,400	SQ. YD.	\$7.10	\$24,120.28	\$8.75	\$29,750.00	\$5.39	\$18,326.00	\$7.95	\$27,030.00

		<b>ALTERNATE #1</b>											
ALT#13		Additional Asphalt Pavement	370	SQ. YD.	\$24.00	\$8,880.00	\$29.38	\$10,870.60	\$24.52	\$9,072.40	\$25.00	\$9,250.00	

BASE BID UNOFFICIAL CONSTRUCTION COST: \$8,597,944.39 \$8,439,991.00 \$8,790,234.00 \$8,826,995.00

+/- ENGINEER'S ESTIMATE -1.8% +2.2% +2.7%

		<b>ALTERNATE #1</b>											
TOTAL CONSTRUCTION COSTS					\$8,880.00		\$10,870.60		\$9,072.40			\$9,250.00	

+/- ENGINEER'S ESTIMATE +22.4% +2.2% +4.2%

\*Item #7 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.  
 \*\*Incomplete totals on EEO Forms 1 & 2.  
 \*\*\*Item #10 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. Addendas 1, 2, & 3 not signed.  
 \*\*\*\*Item #'s 5,6,7,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.  
 \*\*\*\*\*Alternate Bid Unofficial Construction Cost total correction is not dated or initialed. No signature on page 1, and incomplete totals on EEO Forms 1 & 2. Item #'s 5,6,7,8,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.  
 \*\*\*\*\*No totals for EEO Forms 1 & 2.  
 \*\*\*\*\*Addendums missing. Item #11 total correction not dated or initialed. The first page of EEO form is not signed. Missing the 2nd EEO Form.  
 \*\*\*\*\*Item #8 total correction is not dated or initialed. Item #'s 5,6, & 7 totals are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. No signature on page 1 of either EEO Form.

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		*****10. C.T. Taylor Company		*****11. Summit Construction	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1		Contract Performance Bond	1	L.S.	\$5,000.00	\$5,000.00	\$66,000.00	\$66,000.00	\$150,000.00	\$150,000.00
2		New Water Distribution Yard office & garage, complete	1	L.S.	\$8,090,040.00	\$8,090,040.00	\$8,042,600.00	\$8,042,600.00	\$9,648,117.95	\$9,648,117.95
3		Pre-Engineered Metal Building shop drawing submittal	1	L.S.	\$15,000.00	\$15,000.00	\$10,600.00	\$10,600.00	\$220,000.00	\$220,000.00
4		Hydraulic Elevator shop drawing submittal	1	L.S.	\$5,000.00	\$5,000.00	\$21,200.00	\$21,200.00	\$18,000.00	\$18,000.00
5		Back Yard: concrete pavement	27,700	SQ.FT.	\$5.97	\$165,369.00	\$3.50	\$96,950.00	\$3.92	\$108,584.00
6		Back Yard: walls	6,000	SQ.FT.	\$20.90	\$125,400.00	\$30.65	\$183,900.00	\$23.26	\$139,560.00
7		Back Yard: fence	1,900	L.F.	\$28.00	\$53,200.00	\$58.00	\$110,200.00	\$33.08	\$62,852.00
8		Back Yard: earthwork	25,000	CU.YD.	\$1.10	\$27,500.00	\$7.40	\$185,000.00	\$12.60	\$315,000.00
9		Back Yard: electrical	1	L.S.	\$20,000.00	\$20,000.00	\$44,900.00	\$44,900.00	\$44,100.00	\$44,100.00
10		Back Yard: roof	7,800	SQ.FT.	\$6.18	\$48,204.00	\$14.10	\$109,980.00	\$7.35	\$57,330.00
11		Back Yard: asphalt pavement	800	SQ. YD.	\$24.00	\$19,111.11	\$33.35	\$26,680.00	\$33.08	\$26,464.00
12		Back Yard: ODOT 304 base	3,400	SQ. YD.	\$7.10	\$24,120.28	\$7.36	\$25,024.00	\$7.35	\$24,990.00

**ALTERNATE #1**

ALT#13		Additional Asphalt Pavement	370	SQ. YD.	\$24.00	\$8,880.00	\$25.00	\$9,250.00	\$24.68	\$9,131.60
--------	--	-----------------------------	-----	---------	---------	------------	---------	------------	---------	------------

BASE BID UNOFFICIAL CONSTRUCTION COST: \$8,597,944.39 \$8,923,034.00 \$10,814,997.95

+/- ENGINEER'S ESTIMATE +3.8% +25.8%

**ALTERNATE #1**

TOTAL CONSTRUCTION COSTS \$8,880.00 \$9,250.00 \$9,131.60

+/- ENGINEER'S ESTIMATE +4.2% +2.8%

\*Item #7 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

\*\*Incomplete totals on EEO Forms 1 & 2.

\*\*\*Item #10 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. Addendas 1, 2, & 3 not signed.

\*\*\*\*Item #'s 5,6,7,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

\*\*\*\*\*Alternate Bid Unofficial Construction Cost total correction is not dated or initialed. No signature on page 1, and incomplete totals on EEO Forms 1 & 2. Item #'s 5,6,7,8,10 & 12 are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect.

\*\*\*\*\*No totals for EEO Forms 1 & 2.

\*\*\*\*\*Addendums missing. Item #11 total correction not dated or initialed. The first page of EEO form is not signed. Missing the 2nd EEO Form.

\*\*\*\*\*Item #8 total correction is not dated or initialed. Item #'s 5,6, & 7 totals are incorrect. Alt-13 total is incorrect. Base Bid Unofficial Construction Cost total is incorrect. No signature on page 1 of either EEO Form.

ITEM NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT	UNIT PRICE IN FIGURES	TOTAL ITEM COST	
1	Contract Performance Bond	1 L.S.		\$5,000.00	
2	New Water Distribution Yard office & garage, complete	1 L.S.		\$8,090,040.00	
3	Pre-Engineered Metal Building shop drawing submittal	1 L.S.		\$15,000.00	
4	Hydraulic Elevator shop drawing submittal	1 L.S.		\$5,000.00	\$8,115,040.00
5	Back Yard: concrete pavement	27,700 SQ.FT.	\$5.97	\$165,369.00	
6	Back Yard: walls	6,000 SQ.FT.	\$20.90	\$125,400.00	
7	Back Yard: fence	1,900 L.F.	\$28.00	\$53,200.00	
8	Back Yard: earthwork	25,000 CU.YD.	\$1.10	\$27,500.00	
9	Back Yard: electrical	1 L.S.		\$20,000.00	
10	Back Yard: roof	7,800 SQ.FT.	\$6.18	\$48,204.00	
11	Back Yard: asphalt pavement	800 SQ.YD.	\$24.00	\$19,111.11	
12	Back Yard: ODOT 304 base	3,400 SQ.YD.	\$7.10	\$24,120.28	\$482,904.39
<b>BASE BID UNOFFICIAL CONSTRUCTION COST:</b>				\$8,597,944.39	
Alt-12	Additional asphalt pavement	370 SQ.YD.	\$24.00	\$8,880.00	
<b>ALTERNATE BID UNOFFICIAL CONSTRUCTION COST:</b>				\$8,606,824.39	

**BIDDING SCHEDULE FOR: Contract 813, Water Distribution Yard Relocation**

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement and all other work incidental thereto, including any and all work and materials that may be necessary to connect the work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. NO.	ITEM NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL ITEM COST (QUANTITY x UNIT PRICE)
1		Contract Performance Bond	1	L.S.		
2		New Water Distribution Yard office & garage, complete	1	L.S.		
3		Pre-Engineered Metal Building shop drawing submittal	1	L.S.		
4		Hydraulic Elevator shop drawing submittal	1	L.S.		
5		Back Yard: concrete pavement	27,700	SQ.FT.		
6		Back Yard: walls	6,000	SQ.FT.		
7		Back Yard: fence	1,900	L.F.		
8		Back Yard: earthwork	25,000	CU.YD.		
9		Back Yard: electrical	1	L.S.		
10		Back Yard: roof	7,800	SQ.FT.		
11		Back Yard: asphalt pavement	800	SQ.YD.		
12		Back Yard: ODOT 304 base	3,400	SQ.YD.		
<b>UNOFFICIAL CONSTRUCTION COST :</b>						
ALT 12		Additional asphalt pavement	370	SQ.YD.		
<b>ALTERNATE BID UNOFFICIAL CONSTRUCTION COST:</b>						
<b>PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE INITIALED AND DATED BY THE BIDDER.</b>						

**BIDDING SCHEDULE FOR: Contract 813, Water Distribution Yard Relocation**

REF. NO.	ITEM NO.	ITEM - DESCRIPTION	ESTIMA TED QUANTI TY AND	(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL ITEM COST (QUANTITY x UNIT PRICE)
-------------	-------------	--------------------	-----------------------------------	--	--



DENOTES LUMP SUM - UNIT PRICE  
NEED NOT BE COMPLETED

**BIDDING SCHEDULE CONTINUED ON NEXT PAGE**

**CITY OF AKRON  
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING  
ENGINEER'S ESTIMATE**

ESTIMATE NO. \_\_\_\_\_ PROJECT \_\_\_\_\_  
 DATE \_\_\_\_\_ CONTRACTOR \_\_\_\_\_  
 CODE \_\_\_\_\_  
 FINANCE DEPT. NO. \_\_\_\_\_

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
1							
2							
3							
4							
5							
6							
7							
8							
9							
10							
11							
12							
13							
14							
15							
16							
17							
18							
19							
20							
21							
22							
23							
24							
25							
26							
27							
28							
29							
30							
31							
32							
33							
34							
35							
36							
37							
38							
39							
40							
41							
42							
43							
44							
45							
46							
47							

**CITY OF AKRON  
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING  
ENGINEER'S ESTIMATE**

ESTIMATE NO. \_\_\_\_\_ PROJECT \_\_\_\_\_  
 DATE \_\_\_\_\_ CONTRACTOR \_\_\_\_\_  
 CODE \_\_\_\_\_  
 FINANCE DEPT. NO. \_\_\_\_\_

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
48							
49							
50							
51							
52							
53							
54							
55							
56							
57							
58							
59							
60							
61							
62							
63							
64							
65							
66							
67							
68							
69							
70							
71							
72							
73							
74							
75							
76							
77							
78							
79							
80							
81							
82							
83							
84							
85							
86							
87							
88							
89							
90							
91							
92							
93							
94							
95							
96							

**CITY OF AKRON  
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING  
ENGINEER'S ESTIMATE**

ESTIMATE NO. \_\_\_\_\_ PROJECT \_\_\_\_\_  
 DATE \_\_\_\_\_ CONTRACTOR \_\_\_\_\_  
 CODE \_\_\_\_\_  
 FINANCE DEPT. NO. \_\_\_\_\_

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
97							
98							
99							
100							
101							
102							
103							
104							
105							
106							
107							
108							
109							
110							
111							
112							
113							
114							
115							
116							
117							
118							
119							
120							
121							
122							
123							
124							
125							

This is to certify that the work as listed above has been completed in accordance with the contract documents, that all items are paid for which previous certificates for payment were issued and payments received, and that the current payment is now due.

TOTAL COMPLETED TO DATE \_\_\_\_\_  
 STORED MATERIALS \_\_\_\_\_  
 TOTAL COMPLETED & STORED \_\_\_\_\_  
 LESS \_\_\_\_\_ RETAINAGE \_\_\_\_\_  
 TOTAL EARNED LESS RETAINAGE \_\_\_\_\_  
 LESS PREVIOUS PAYMENTS \_\_\_\_\_  
 LESS ADDITIONAL DEDUCTIONS \_\_\_\_\_  
 CURRENT PAYMENT DUE \_\_\_\_\_

CONTRACTOR: \_\_\_\_\_

BY: \_\_\_\_\_ APPROVED: \_\_\_\_\_  
CONSTRUCTION ENGINEER

**CITY OF AKRON  
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING  
ENGINEER'S ESTIMATE**

ESTIMATE NO. \_\_\_\_\_ PROJECT \_\_\_\_\_  
DATE \_\_\_\_\_ CONTRACTOR \_\_\_\_\_  
CODE \_\_\_\_\_  
FINANCE DEPT. NO. \_\_\_\_\_

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
----------	----------	-------------	-------------------	------	-----------------	------------	------------------

DATE: \_\_\_\_\_

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

\_\_\_\_\_  
PROJECT MANAGER

APPROVED: \_\_\_\_\_

CITY ENGINEER

DATE: \_\_\_\_\_