

Bid Date: **June 7, 2017**

Account Code: **25490-060100**

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		*1. B&B Wrecking & Excavating		**2. Thomarios	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	Special	Building Removed	1	L.S.	\$790,000.00	\$790,000.00	\$668,300.00	\$668,300.00	\$745,402.00	\$745,402.00

TOTAL CONSTRUCTION COSTS (Base Bid Items Only)

**\$790,000.00**

**\$668,300.00**

**\$745,402.00**

+/- ENGINEER'S ESTIMATE

-15.4%

-5.6%

\*Local EDGE, DBE, MBE, SBE and WBE Company Participation Plan - Part 2 - not submitted

\*\*Addendum #1 Acknowledgement Form - not submitted

\*\*Bid Bond - not submitted, Local EDGE, DBE, MBE, SBE and WBE Company Participation Plan Part 2 - not submitted, Local Hiring Policy Forms 1 & 4 - not submitted.

Bid Tab for: **Akron Municipal Court House - Morley Demolition**

Bid Date: **June 7, 2017**

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		***3. Lockhart Concrete		4. Dore & Associates	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	Special	Building Removed	1	L.S.	\$790,000.00	\$790,000.00	\$1,449,000.00	\$1,449,000.00	\$3,397,800.00	\$3,397,800.00

TOTAL CONSTRUCTION COSTS (Base Bid Items Only)

**\$790,000.00**

**\$1,449,000.00**

**\$3,397,800.00**

+/- ENGINEER'S ESTIMATE

+83.4%

+330.1%

\*Local EDGE, DBE, MBE, SBE and WBE Company Participation Plan - Part 2 - not submitted

\*\*Addendum #1 Acknowledgement Form - not submitted

\*\*Bid Bond - not submitted, Local EDGE, DBE, MBE, SBE and WBE Company Participation Plan Part 2 - not submitted, Local