

BID TAB FOR: CSO Tree Planting 2015

FILE NO. 2015-016-00

BID DATE: September 16, 2015

CODE:

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		1. Vizmeg Landscape, Inc.	
					PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	CONTRACT PERFORMANCE BOND	1	L.S.	\$6,000.00	\$6,000.00	\$1,645.00	\$1,645.00
2	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 1.5" B&B	14	EA.	\$250.00	\$3,500.00	\$272.00	\$3,808.00
3	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 2" B&B	693	EA.	\$270.00	\$187,110.00	\$255.00	\$176,715.00
4	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 2.5" B&B	407	EA.	\$300.00	\$122,100.00	\$344.00	\$140,008.00
5	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 3" B&B	10	EA.	\$340.00	\$3,400.00	\$931.00	\$9,310.00
6	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 4" B&B	2	EA.	\$375.00	\$750.00	\$2,145.00	\$4,290.00
7	663B	TREE PLANTING IN CONCRETE CUTOUTS WITH TREE GRATE, 2.5" B&B	62	EA.	\$350.00	\$21,700.00	\$432.00	\$26,784.00
8	663B	TREE PLANTING IN CONCRETE CUTOUTS WITH TREE GRATE, 3" B&B	15	EA.	\$390.00	\$5,850.00	\$435.00	\$6,525.00
9	663B	TREE PLANTING IN RAISED PLANTERS, 2.5" B&B	13	EA.	\$360.00	\$4,680.00	\$502.00	\$6,526.00
10	663B	TREE PLANTING IN RAISED PLANTERS, 4" B&B	6	EA.	\$450.00	\$2,700.00	\$796.00	\$4,776.00
11	663A	TREE PLANTING ON SLOPE, PLANTING TREE, 7-8' B&B	30	EA.	\$200.00	\$6,000.00	\$213.00	\$6,390.00
12	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, #3 CONT	31	EA.	\$85.00	\$2,635.00	\$71.00	\$2,201.00
13	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, #5 CONT	5	EA.	\$200.00	\$1,000.00	\$105.00	\$525.00
14	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, #10 CONT	2	EA.	\$250.00	\$500.00	\$139.00	\$278.00
15	SPEC	STUMP GRINDING	50	EA.	\$150.00	\$7,500.00	\$24.00	\$1,200.00
16	SPEC	CONTAINER TREES	1	LS	\$33,000.00	\$33,000.00	\$8,400.00	\$8,400.00
TOTAL CONSTRUCTION COSTS						\$408,425.00	\$399,381.00	
+/- ENGINEER'S ESTIMATE								-2.2%

BIDDING SCHEDULE FOR: CSO Tree Planting 2015

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement and all other work incidental thereto, including any and all work and materials that may be necessary to connect the work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. NO.	ITEM NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL ITEM COST (QUANTITY x UNIT PRICE)
1	103.05	CONTRACT PERFORMANCE BOND	1	L.S.		
2	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 1.5" B&B	14	EA.		
3	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 2" B&B	693	EA.		
4	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 2.5" B&B	407	EA.		
5	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 3" B&B	10	EA.		
6	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 4" B&B	2	EA.		
7	663B	TREE PLANTING IN CONCRETE CUTOUTS WITH TREE GRATE, 2.5" B&B	62	EA.		
8	663B	TREE PLANTING IN CONCRETE CUTOUTS WITH TREE GRATE, 3" B&B	15	EA.		
9	663B	TREE PLANTING IN RAISED PLANTERS, 2.5" B&B	13	EA.		
10	663B	TREE PLANTING IN RAISED PLANTERS, 4" B&B	6	EA.		
11	663A	TREE PLANTING ON SLOPE, TREE PLANTING, 7-8' B&B	30	EA.		
12	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, #3 CONTAINER	31	EA.		
13	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, #5 CONTAINER	5	EA.		
14	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, #10 CONTAINER	2	EA.		
15	SPEC	STUMP GRINDING	50	EA.		
16	SPEC	CONTAINER TREES	1	L.S.		

BIDDING SCHEDULE FOR: CSO Tree Planting 2015

REF. NO.	ITEM NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT	(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL ITEM COST (QUANTITY x UNIT PRICE)
UNOFFICIAL CONSTRUCTION COST:					
PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE INITIALED AND DATED BY THE BIDDER.					



DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

BIDDING SCHEDULE CONTINUED ON NEXT PAGE

CITY OF AKRON
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. _____ PROJECT _____
DATE _____ CONTRACTOR _____
CODE _____
FINANCE DEPT. NO. _____

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
----------	----------	-------------	-------------------	------	-----------------	------------	------------------

**CITY OF AKRON
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE**

ESTIMATE NO. _____ PROJECT _____
 DATE _____ CONTRACTOR _____
 CODE _____
 FINANCE DEPT. NO. _____

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
----------	----------	-------------	-------------------	------	-----------------	------------	------------------

CITY OF AKRON
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. _____ PROJECT _____
DATE _____ CONTRACTOR _____
CODE _____
FINANCE DEPT. NO. _____

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
----------	----------	-------------	-------------------	------	-----------------	------------	------------------

This is to certify that the work as listed above has been completed in accordance with the contract documents, that all items are paid for which previous certificates for payment were issued and payments received, and that the current payment is now due.

TOTAL COMPLETED TO DATE	_____
STORED MATERIALS	_____
TOTAL COMPLETED & STORED	_____
LESS _____ RETAINAGE	_____
TOTAL EARNED LESS RETAINAGE	_____
LESS PREVIOUS PAYMENTS	_____
LESS ADDITIONAL DEDUCTIONS	_____
CURRENT PAYMENT DUE	_____

CONTRACTOR: _____

BY: _____

APPROVED: _____
CONSTRUCTION ENGINEER

DATE: _____

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

_____ PROJECT MANAGER

APPROVED: _____
CITY ENGINEER

DATE: _____

DATE OF PROJECT WORK ACCEPTANCE _____