
BID TAB FOR:    Chlorine Dioxide Feed System Improvements FILE NO.     2012-007-00  
BID DATE:  May 8, 2013 CODE:  5002-WC0048
REF. ITEM    ENGINEER'S ESTIMATE *1. North Bay Construction, Inc. **2. Nerone & Sons, Inc. ***3.ABC Piping Co.
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

WORK FROM VAULT #5 TO INTAKE LINE DISCHARGE
1 202 PAVEMENT REMOVED 112 SY 5.00$                $560.00 $10.50 $1,176.00 $11.02 $1,234.24 $10.00 $1,120.00
2 203 SUBGRADE COMPACTION 208 SY 1.50$                $312.00 $16.00 $3,328.00 $1.05 $218.40 $5.00 $1,040.00
3 301 BITUMINOUS AGGREGATE BASE COURSE (7" DEPTH) 22 CY 175.00$            $3,850.00 $56.00 $1,232.00 $228.90 $5,035.80 $4.00 $88.00

4 304
AGGREGATE BASE (6" DEPTH - GRAVEL DRIVE 
REPLACEMENT) 16 CY 50.00$               $800.00 $56.00 $896.00 $64.31 $1,028.96 $4.00 $64.00

5 626 GEOTEXTILE FABRIC (GRAVEL DRIVE REPLACEMENT) 96 SY 2.00$                $192.00 $3.00 $288.00 $1.05 $100.80 $2.00 $192.00
6 407 TACK COAT (.10 GAL/SY) 11 GAL 3.00$                $33.00 $5.00 $55.00 $2.63 $28.93 $2.00 $22.00
7 408 PRIME COAT (.40 GAL/SY) 44 GAL 3.50$                $154.00 $7.00 $308.00 $4.20 $184.80 $3.00 $132.00

8 448
ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, 
1.75" DEPTH 6 CY 200.00$             $1,200.00 $630.00 $3,780.00 $386.40 $2,318.40 $5.00 $30.00

9 448
ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 1.25" 
DEPTH 4 CY 200.00$             $800.00 $820.00 $3,280.00 $462.00 $1,848.00 $4.00 $16.00

10 614 MAINTAINING TRAFFIC 1 LS 3,500.00$          $3,500.00 $400.00 $1,050.00 $3,000.00
11 623 CONSTRUCTION LAYOUT STAKES 1 LS 4,000.00$          $4,000.00 $1,730.00 $1,050.00 $3,000.00
12 624 MOBILIZATION 1 LS 10,000.00$        $10,000.00 $6,500.00 $15,351.00 $2,000.00
13 SPECIAL 6 - 4" PVC CONTAINMENT PIPES, AS PER PLAN 200 LF 85.00$              $17,000.00 $5.40 $1,080.00 $39.03 $7,806.00 $4.00 $800.00
14 SPECIAL 2" BRAIDFLEX, AS PER PLAN (MATERIAL ONLY) 940 LF 7.00$                $6,580.00 $6.30 $5,922.00 $4.99 $4,690.60 $5.00 $4,700.00

15 SPECIAL

PULL 2 - 2" BRAIDFLEX CHLORINE DIOXIDE AND 2 - 2" 
BRAIDFLEX CARBON LINES IN 4" PVC CONTAINMENT 
PIPES, AS PER PLAN 1 LS 9,500.00$          $9,500.00 $3,200.00 $7,560.00 $8,000.00

16 SPECIAL 7' X 7' PRECAST CONCRETE VAULT #5A, AS PER PLAN 1 EACH 12,000.00$        $12,000.00 $11,700.00 $11,700.00 $8,925.00 $8,925.00 $12,000.00 $12,000.00
17 SPECIAL 6' X 10' PRECAST CONCRETE VAULT #5B, AS PER PLAN 1 EACH 15,000.00$        $15,000.00 $10,100.00 $10,100.00 $32,172.95 $32,172.95 $9,000.00 $9,000.00

18 SPECIAL
PREMIUM BACKFILL UNDER PROPOSED VAULTS (2), AS 
PER PLAN 8 CY 50.00$               $400.00 $55.00 $440.00 $71.14 $569.12 $40.00 $320.00

19 SPECIAL ALUMINUM VAULT HATCH, AS PER PLAN 2 EACH 500.00$            $1,000.00 $990.00 $1,980.00 $630.00 $1,260.00 $1,200.00 $2,400.00
20 SPECIAL HYDROTITE WATERSTOP, AS PER PLAN 40 LF 10.00$              $400.00 $20.00 $800.00 $24.05 $962.00 $30.00 $1,200.00

21 SPECIAL
INSTALL PIPE BUNDLE IN CASING PIPE AT ROAD 
CROSSING, AS PER PLAN 1 LS 2,500.00$          $2,500.00 $1,300.00 $3,045.84 $5,000.00

22 SPECIAL ROAD BORING (20" Ø STEEL CASING PIPE) 35 LF 350.00$            $12,250.00 $215.00 $7,525.00 $297.15 $10,400.25 $180.00 $6,300.00

23 SPECIAL
TEST PIT AT EXISTING BULKHEAD TO VERIFY 
DIMENSIONS, AS PER PLAN 1 LS 2,500.00$          $2,500.00 $1,800.00 $2,625.00 $5,000.00

24 SPECIAL
78" DIAMETER CUSTOM BULKHEAD, AS PER PLAN 
(MATERIAL ONLY) 1 EACH 24,000.00$        $24,000.00 $36,700.00 $36,700.00 $34,650.00 $34,650.00 $36,000.00

25 SPECIAL
BULKHEAD EXCAVATION AND INSTALLATION, AS PER 
PLAN 1 LS 15,000.00$        $15,000.00 $16,100.00 $6,300.00 $9,000.00

26 SPECIAL
2 - 4 PIPE AND 2 - 2 PIPE SUPPORT BRACKETS W/ANCHOR 
RODS, AS PER PLAN 4 EACH 1,000.00$          $4,000.00 $925.00 $3,700.00 $787.50 $3,150.00 $180.00 $720.00

27 SPECIAL
2" HDPE CHEMICAL LINES IN INTAKE PIPE, AS PER PLAN 
(MATERIAL ONLY) 5,000 LF 2.50$                 $12,500.00 $2.00 $10,000.00 $4.99 $24,950.00 $4.00 $20,000.00

28 SPECIAL LINK-SEAL MODULAR SEALS, AS PER PLAN 1 LS 1,000.00$          $1,000.00 $1,100.00 $2,047.50 $4,000.00

29 SPECIAL
PULLING HDPE CHEMICAL LINES INTO INTAKE LINE FOR 
DIVER INSTALLATION, AS PER PLAN 1 LS 40,000.00$        $40,000.00 $16,200.00 $8,820.00 $15,000.00

30 SPECIAL ASSIST CITY TO REESTABLISH SIPHON IN INTAKE LINE 1 LS 1,200.00$          $1,200.00 $530.00 $2,100.00 $5,000.00
31 SPECIAL DIVER LABOR 1 LS 25,000.00$        $25,000.00 $22,200.00 $23,100.00 $18,000.00
32 608 REMOVE AND REPLACE CHAIN LINK FENCE 1 LS 1,000.00$          $1,000.00 $560.00 $2,100.00 $2,500.00
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BID TAB FOR:    Chlorine Dioxide Feed System Improvements FILE NO.     2012-007-00  
BID DATE:  May 8, 2013 CODE:  5002-WC0048
REF. ITEM    ENGINEER'S ESTIMATE *1. North Bay Construction, Inc. **2. Nerone & Sons, Inc. ***3.ABC Piping Co.
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

33 653 TOPSOIL FURNISHED AND PLACED 5 CY 35.00$              $175.00 $60.00 $300.00 $52.50 $262.50 $100.00 $500.00
34 659 SEEDING AND MULCHING 30 SY 1.00$                $30.00 $6.00 $180.00 $5.25 $157.50 $2.00 $60.00
35 SPECIAL 2" PVC VALVES, AS PER PLAN 4 EACH 75.00$              $300.00 $140.00 $560.00 $105.00 $420.00 $50.00 $200.00
36 SPECIAL COUPLINGS (PVC TO HDPE), AS PER PLAN 4 EACH 140.00$            $560.00 $190.00 $760.00 $26.25 $105.00 $50.00 $200.00

37 SPECIAL
CORE DRILL (2) 6" DIA. HOLE IN NORTH SIDE OF VAULT 
#5, AS PER PLAN 1 LS 200.00$             $200.00 $700.00 $577.50 $800.00

38 SPECIAL PIPE/VALVE SUPPORTS IN VAULTS, AS PER PLAN 1 LS 500.00$            $500.00 $14,200.00 $8,998.50 $500.00
39 SPECIAL PIPE MARKERS, AS PER PLAN 1 LS 200.00$            $200.00 $1,500.00 $1,968.75 $1,500.00

40 SPECIAL
3/8" PROOF COIL 304 SST CHAIN INSTALLED IN INTAKE 
PIPE, AS PER PLAN 1,720 LF 15.00$               $25,800.00 $5.00 $8,600.00 $11.55 $19,866.00 $25.00 $43,000.00

SPECIAL DEWATERING - ALLOWANCE 1 LS 50,000.00$        $50,000.00 $12,000.00 $5,250.00 $10,000.00
WORK IN CHLORINE DIOXIDE ROOM TO VAULT #5

41 202 PAVEMENT REMOVED 45 SY 5.00$                $225.00 $11.00 $495.00 $15.17 $682.65 $10.00 $450.00
42 203 SUBGRADE COMPACTION 45 SY 1.50$                $67.50 $16.00 $720.00 $2.10 $94.50 $5.00 $225.00
43 301 BITUMINOUS AGGREGATE BASE COURSE (7" DEPTH) 9 CY 175.00$            $1,575.00 $56.00 $504.00 $228.90 $2,060.10 $5.00 $45.00
44 407 TACK COAT (.10 GAL/SY) 5 GAL 3.00$                $15.00 $5.00 $25.00 $2.63 $13.15 $4.00 $20.00
45 408 PRIME COAT (.40 GAL/SY) 20 GAL 3.50$                $70.00 $7.00 $140.00 $4.20 $84.00 $4.00 $80.00

46 448
ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, 
1.75" DEPTH 3 CY 200.00$             $600.00 $630.00 $1,890.00 $386.40 $1,159.20 $5.00 $15.00

47 448
ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 1.25" 
DEPTH 2 CY 200.00$             $400.00 $820.00 $1,640.00 $462.00 $924.00 $4.00 $8.00

48 SPECIAL REMOVAL OF PIPING, AS PER PLAN 40 HR 75.00$              $3,000.00 $55.00 $2,200.00 $98.44 $3,937.60 $60.00 $2,400.00
49 SPECIAL REMOVAL OF ClO2 GENERATOR, AS PER PLAN 8 HR 75.00$              $600.00 $59.00 $472.00 $98.44 $787.52 $80.00 $640.00
50 SPECIAL REMOVAL OF TANK, AS PER PLAN 8 HR 75.00$              $600.00 $66.00 $528.00 $98.44 $787.52 $80.00 $640.00
51 SPECIAL CAP EXISTING PIPING, AS PER PLAN 8 HR 75.00$              $600.00 $95.00 $760.00 $98.44 $787.52 $80.00 $640.00
52 SPECIAL TERMINATE ELECTRICAL, AS PER PLAN 4 HR 75.00$              $300.00 $70.00 $280.00 $84.00 $336.00 $1,000.00 $4,000.00
53 SPECIAL DISPOSAL COSTS, AS PER PLAN 1 LUMP 6,000.00$          $6,000.00 $800.00 $341.25 $6,000.00

54 SPECIAL
2" BRAIDFLEX PVC FLEXIBLE TUBING, AS PER PLAN 
(MATERIAL ONLY) 2,854 LF 7.00$                 $19,978.00 $6.00 $17,124.00 $5.28 $15,069.12 $5.50 $15,697.00

55 SPECIAL PULLING BRAIDFLEX, AS PER PLAN 1 LUMP 36,000.00$        $36,000.00 $11,800.00 $11,340.00 $9,000.00
56 SPECIAL 1/2" BRAIDFLEX PVC FLEXIBLE TUBING, AS PER PLAN 10 FT 7.50$                $75.00 $4.00 $40.00 $1.05 $10.50 $1.00 $10.00
57 SPECIAL PVC BALL VALVES, AS PER PLAN 3 EACH 66.67$              $200.00 $140.00 $420.00 $84.00 $252.00 $90.00 $270.00
58 SPECIAL 2" PVC SCH 40 PIPE, AS PER PLAN 20 FT 1.50$                $30.00 $7.00 $140.00 $2.10 $42.00 $40.00 $800.00
59 SPECIAL SCH 40 PVC ELBOWS, AS PER PLAN 12 EACH 12.50$              $150.00 $44.00 $528.00 $3.68 $44.16 $10.00 $120.00
60 SPECIAL 2" SCH 40 PVC TEE, AS PER PLAN 1 EACH 16.00$              $16.00 $97.00 $97.00 $5.25 $5.25 $15.00 $15.00
61 SPECIAL PVC HOSE ADAPTER, AS PER PLAN 2 EACH 7.50$                $15.00 $270.00 $540.00 $3.15 $6.30 $50.00 $100.00
62 SPECIAL SS HOSE CLAMPS, AS PER PLAN 1 LUMP 50.00$              $50.00 $520.00 $420.00 $500.00
63 SPECIAL ClO2 GENERATOR, AS PER PLAN 1 EACH 71,000.00$        $71,000.00 $154,300.00 $154,300.00 $140,700.00 $140,700.00 $165,000.00 $165,000.00
64 SPECIAL 1-YEAR SERVICE AGREEMENT FOR ClO2 GENERATOR 1 EACH 10,000.00$        $10,000.00 $5,400.00 $5,400.00 $5,250.00 $5,250.00 $8,000.00 $8,000.00
65 SPECIAL PIPE HANGERS, AS PER PLAN 1 LUMP 100.00$            $100.00 $3,200.00 $105.00 $5,000.00
66 SPECIAL COPPER TUBING, AS PER PLAN 1 LUMP 150.00$            $150.00 $995.00 $357.00 $1,000.00
67 SPECIAL 2" BRONZE SHUTOFF VALVE, AS PER PLAN 1 EACH 150.00$            $150.00 $165.00 $165.00 $152.25 $152.25 $395.00 $395.00
68 SPECIAL MISC COPPER FITTINGS, AS PER PLAN 1 LUMP 100.00$            $100.00 $650.00 $241.50 $400.00
69 SPECIAL INSULATION, AS PER PLAN 1 LUMP 100.00$            $100.00 $330.00 $168.00 $5,000.00
70 SPECIAL INSTALL 1/2" HOSE, AS PER PLAN 4 HR 75.00$              $300.00 $95.00 $380.00 $105.00 $420.00 $500.00 $2,000.00
71 SPECIAL INSTALL 2" HOSE, AS PER PLAN 60 HR 75.00$              $4,500.00 $94.00 $5,640.00 $126.00 $7,560.00 $80.00 $4,800.00
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BID TAB FOR:    Chlorine Dioxide Feed System Improvements FILE NO.     2012-007-00  
BID DATE:  May 8, 2013 CODE:  5002-WC0048
REF. ITEM    ENGINEER'S ESTIMATE *1. North Bay Construction, Inc. **2. Nerone & Sons, Inc. ***3.ABC Piping Co.
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

72 SPECIAL INSTALL NEW VALVING, AS PER PLAN 8 HR 75.00$              $600.00 $100.00 $800.00 $105.00 $840.00 $80.00 $640.00
73 SPECIAL POTABLE WATER MODIFICATIONS, AS PER PLAN 8 HR 75.00$              $600.00 $94.00 $752.00 $210.00 $1,680.00 $80.00 $640.00

74 SPECIAL
MECHANICAL INSTALLATION OF ClO2 GENERATOR, AS 
PER PLAN 8 HR 75.00$               $600.00 $149.00 $1,192.00 $210.00 $1,680.00 $80.00 $640.00

75 SPECIAL CORE DRILLING OF BLOCK WALL, AS PER PLAN 4 HR 75.00$              $300.00 $66.00 $264.00 $78.75 $315.00 $80.00 $320.00
76 SPECIAL MOBILE HOIST RENTAL, AS PER PLAN 1 LUMP 1,500.00$          $1,500.00 $5,000.00 $2,362.50 $5,000.00
77 SPECIAL 2 - 4" PVC CONTAINMENT PIPES, AS PER PLAN 171 LF 40.00$              $6,840.00 $6.00 $1,026.00 $29.90 $5,112.90 $40.00 $6,840.00

78 SPECIAL
CORE DRILL 6" DIA. HOLES IN VAULTS 3, 4 AND 5, AS PER 
PLAN 1 LS 800.00$             $800.00 $1,300.00 $1,785.00 $1,500.00

79 SPECIAL ELECTRICAL WORK, AS PER PLAN 1 LUMP 5,000.00$          $5,000.00 $1,200.00 $3,675.00 $10,000.00

TOTAL CONSTRUCTION COSTS $479,202.50 $438,967.00 $465,877.83 $491,254.00

+/- ENGINEER'S ESTIMATE -8.4% -2.8% +2.5%

* Ref #27 initialed but not dated; Form 1A DBE Subcontractor Proposed Performance Form left blank.
** Ref #'s 1,4,6,13,14,18,20,27,42,45,49,50,51,52,55,60,78 total is incorrect; Ref #37 correction was not initialed or dated; Unofficial Construction Costs Total is incorrect.
***Ref 24 Unit Price is missing; Ref # 57 and 76 correction is initialed but not dated; Ref # 71 total is incorrect; Unofficial Construction Cost Total is incorrect;

Form 1A DBE Subcontractor Proposed Performance Form & 1B DBE Subcontractor Utilization Summary Form left blank; 2nd EEO Form left blank.
**** Ref #26 total is incorrect; Ref #'s 27 and #55 corrections initialed but not dated; Unofficial Construction Cost Total is incorrect.
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BID TAB FOR:    Chlorine Dioxide Feed System Improvements FILE NO.     2012-007-00
BID DATE:  May 8, 2013 CODE:  5002-WC0048
REF. ITEM    ENGINEER'S ESTIMATE
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

WORK FROM VAULT #5 TO INTAKE LINE DISCHARGE
1 202 PAVEMENT REMOVED 112 SY 5.00$                $560.00
2 203 SUBGRADE COMPACTION 208 SY 1.50$                $312.00
3 301 BITUMINOUS AGGREGATE BASE COURSE (7" DEPTH) 22 CY 175.00$            $3,850.00

4 304
AGGREGATE BASE (6" DEPTH - GRAVEL DRIVE 
REPLACEMENT) 16 CY 50.00$               $800.00

5 626 GEOTEXTILE FABRIC (GRAVEL DRIVE REPLACEMENT) 96 SY 2.00$                $192.00
6 407 TACK COAT (.10 GAL/SY) 11 GAL 3.00$                $33.00
7 408 PRIME COAT (.40 GAL/SY) 44 GAL 3.50$                $154.00

8 448
ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, 
1.75" DEPTH 6 CY 200.00$             $1,200.00

9 448
ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 1.25" 
DEPTH 4 CY 200.00$             $800.00

10 614 MAINTAINING TRAFFIC 1 LS 3,500.00$         $3,500.00
11 623 CONSTRUCTION LAYOUT STAKES 1 LS 4,000.00$         $4,000.00
12 624 MOBILIZATION 1 LS 10,000.00$       $10,000.00
13 SPECIAL 6 - 4" PVC CONTAINMENT PIPES, AS PER PLAN 200 LF 85.00$              $17,000.00
14 SPECIAL 2" BRAIDFLEX, AS PER PLAN (MATERIAL ONLY) 940 LF 7.00$                $6,580.00

15 SPECIAL

PULL 2 - 2" BRAIDFLEX CHLORINE DIOXIDE AND 2 - 2" 
BRAIDFLEX CARBON LINES IN 4" PVC CONTAINMENT 
PIPES, AS PER PLAN 1 LS 9,500.00$          $9,500.00

16 SPECIAL 7' X 7' PRECAST CONCRETE VAULT #5A, AS PER PLAN 1 EACH 12,000.00$       $12,000.00
17 SPECIAL 6' X 10' PRECAST CONCRETE VAULT #5B, AS PER PLAN 1 EACH 15,000.00$       $15,000.00

18 SPECIAL
PREMIUM BACKFILL UNDER PROPOSED VAULTS (2), AS 
PER PLAN 8 CY 50.00$               $400.00

19 SPECIAL ALUMINUM VAULT HATCH, AS PER PLAN 2 EACH 500.00$            $1,000.00
20 SPECIAL HYDROTITE WATERSTOP, AS PER PLAN 40 LF 10.00$              $400.00

21 SPECIAL
INSTALL PIPE BUNDLE IN CASING PIPE AT ROAD 
CROSSING, AS PER PLAN 1 LS 2,500.00$          $2,500.00

22 SPECIAL ROAD BORING (20" Ø STEEL CASING PIPE) 35 LF 350.00$            $12,250.00

23 SPECIAL
TEST PIT AT EXISTING BULKHEAD TO VERIFY 
DIMENSIONS, AS PER PLAN 1 LS 2,500.00$          $2,500.00

24 SPECIAL
78" DIAMETER CUSTOM BULKHEAD, AS PER PLAN 
(MATERIAL ONLY) 1 EACH 24,000.00$        $24,000.00

25 SPECIAL
BULKHEAD EXCAVATION AND INSTALLATION, AS PER 
PLAN 1 LS 15,000.00$        $15,000.00

26 SPECIAL
2 - 4 PIPE AND 2 - 2 PIPE SUPPORT BRACKETS W/ANCHOR 
RODS, AS PER PLAN 4 EACH 1,000.00$          $4,000.00

27 SPECIAL
2" HDPE CHEMICAL LINES IN INTAKE PIPE, AS PER PLAN 
(MATERIAL ONLY) 5,000 LF 2.50$                 $12,500.00

28 SPECIAL LINK-SEAL MODULAR SEALS, AS PER PLAN 1 LS 1,000.00$         $1,000.00

29 SPECIAL
PULLING HDPE CHEMICAL LINES INTO INTAKE LINE FOR 
DIVER INSTALLATION, AS PER PLAN 1 LS 40,000.00$        $40,000.00

30 SPECIAL ASSIST CITY TO REESTABLISH SIPHON IN INTAKE LINE 1 LS 1,200.00$         $1,200.00
31 SPECIAL DIVER LABOR 1 LS 25,000.00$       $25,000.00
32 608 REMOVE AND REPLACE CHAIN LINK FENCE 1 LS 1,000.00$         $1,000.00

 

4.Kenmore Construction Co. ****5.Workman Industrial Serv.
PRICE AMOUNT PRICE AMOUNT

$15.00 $1,680.00 $8.25 $924.00
$1.00 $208.00 $1.71 $355.68

$200.00 $4,400.00 $60.61 $1,333.42

$50.00 $800.00 $35.75 $572.00
$2.00 $192.00 $27.50 $2,640.00
$5.00 $55.00 $2.47 $27.17
$5.00 $220.00 $4.40 $193.60

$250.00 $1,500.00 $385.00 $2,310.00

$300.00 $1,200.00 $385.00 $1,540.00
$1,000.00 $2,000.00

$500.00 $1,400.00
$4,000.00 $5,017.00

$150.00 $30,000.00 $110.00 $22,000.00
$5.00 $4,700.00 $5.19 $4,878.60

$8,000.00 $15,043.00
$15,000.00 $15,000.00 $14,225.00 $14,225.00
$12,000.00 $12,000.00 $9,869.00 $9,869.00

$40.00 $320.00 $51.48 $411.84
$1,000.00 $2,000.00 $770.00 $1,540.00

$10.00 $400.00 $22.00 $880.00

$2,000.00 $2,147.00
$350.00 $12,250.00 $256.00 $8,960.00

$1,000.00 $2,058.00

$45,000.00 $45,000.00 $39,183.00 $39,183.00

$20,000.00 $5,199.00

$1,000.00 $4,000.00 $2,205.00 $8,820.00

$2.00 $10,000.00 $2.04 $10,200.00
$2,000.00 $3,201.00

$10,000.00 $40,805.00
$500.00 $750.00

$25,000.00 $15,048.00
$100.00 $1,472.00
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BID TAB FOR:    Chlorine Dioxide Feed System Improvements FILE NO.     2012-007-00
BID DATE:  May 8, 2013 CODE:  5002-WC0048
REF. ITEM    ENGINEER'S ESTIMATE
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

33 653 TOPSOIL FURNISHED AND PLACED 5 CY 35.00$              $175.00
34 659 SEEDING AND MULCHING 30 SY 1.00$                $30.00
35 SPECIAL 2" PVC VALVES, AS PER PLAN 4 EACH 75.00$              $300.00
36 SPECIAL COUPLINGS (PVC TO HDPE), AS PER PLAN 4 EACH 140.00$            $560.00

37 SPECIAL
CORE DRILL (2) 6" DIA. HOLE IN NORTH SIDE OF VAULT 
#5, AS PER PLAN 1 LS 200.00$             $200.00

38 SPECIAL PIPE/VALVE SUPPORTS IN VAULTS, AS PER PLAN 1 LS 500.00$            $500.00
39 SPECIAL PIPE MARKERS, AS PER PLAN 1 LS 200.00$            $200.00

40 SPECIAL
3/8" PROOF COIL 304 SST CHAIN INSTALLED IN INTAKE 
PIPE, AS PER PLAN 1,720 LF 15.00$               $25,800.00

SPECIAL DEWATERING - ALLOWANCE 1 LS 50,000.00$       $50,000.00
WORK IN CHLORINE DIOXIDE ROOM TO VAULT #5

41 202 PAVEMENT REMOVED 45 SY 5.00$                $225.00
42 203 SUBGRADE COMPACTION 45 SY 1.50$                $67.50
43 301 BITUMINOUS AGGREGATE BASE COURSE (7" DEPTH) 9 CY 175.00$            $1,575.00
44 407 TACK COAT (.10 GAL/SY) 5 GAL 3.00$                $15.00
45 408 PRIME COAT (.40 GAL/SY) 20 GAL 3.50$                $70.00

46 448
ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, 
1.75" DEPTH 3 CY 200.00$             $600.00

47 448
ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 1.25" 
DEPTH 2 CY 200.00$             $400.00

48 SPECIAL REMOVAL OF PIPING, AS PER PLAN 40 HR 75.00$              $3,000.00
49 SPECIAL REMOVAL OF ClO2 GENERATOR, AS PER PLAN 8 HR 75.00$              $600.00
50 SPECIAL REMOVAL OF TANK, AS PER PLAN 8 HR 75.00$              $600.00
51 SPECIAL CAP EXISTING PIPING, AS PER PLAN 8 HR 75.00$              $600.00
52 SPECIAL TERMINATE ELECTRICAL, AS PER PLAN 4 HR 75.00$              $300.00
53 SPECIAL DISPOSAL COSTS, AS PER PLAN 1 LUMP 6,000.00$         $6,000.00

54 SPECIAL
2" BRAIDFLEX PVC FLEXIBLE TUBING, AS PER PLAN 
(MATERIAL ONLY) 2,854 LF 7.00$                 $19,978.00

55 SPECIAL PULLING BRAIDFLEX, AS PER PLAN 1 LUMP 36,000.00$       $36,000.00
56 SPECIAL 1/2" BRAIDFLEX PVC FLEXIBLE TUBING, AS PER PLAN 10 FT 7.50$                $75.00
57 SPECIAL PVC BALL VALVES, AS PER PLAN 3 EACH 66.67$              $200.00
58 SPECIAL 2" PVC SCH 40 PIPE, AS PER PLAN 20 FT 1.50$                $30.00
59 SPECIAL SCH 40 PVC ELBOWS, AS PER PLAN 12 EACH 12.50$              $150.00
60 SPECIAL 2" SCH 40 PVC TEE, AS PER PLAN 1 EACH 16.00$              $16.00
61 SPECIAL PVC HOSE ADAPTER, AS PER PLAN 2 EACH 7.50$                $15.00
62 SPECIAL SS HOSE CLAMPS, AS PER PLAN 1 LUMP 50.00$              $50.00
63 SPECIAL ClO2 GENERATOR, AS PER PLAN 1 EACH 71,000.00$       $71,000.00
64 SPECIAL 1-YEAR SERVICE AGREEMENT FOR ClO2 GENERATOR 1 EACH 10,000.00$       $10,000.00
65 SPECIAL PIPE HANGERS, AS PER PLAN 1 LUMP 100.00$            $100.00
66 SPECIAL COPPER TUBING, AS PER PLAN 1 LUMP 150.00$            $150.00
67 SPECIAL 2" BRONZE SHUTOFF VALVE, AS PER PLAN 1 EACH 150.00$            $150.00
68 SPECIAL MISC COPPER FITTINGS, AS PER PLAN 1 LUMP 100.00$            $100.00
69 SPECIAL INSULATION, AS PER PLAN 1 LUMP 100.00$            $100.00
70 SPECIAL INSTALL 1/2" HOSE, AS PER PLAN 4 HR 75.00$              $300.00
71 SPECIAL INSTALL 2" HOSE, AS PER PLAN 60 HR 75.00$              $4,500.00

 

4.Kenmore Construction Co. ****5.Workman Industrial Serv.
PRICE AMOUNT PRICE AMOUNT

$100.00 $500.00 $110.00 $550.00
$10.00 $300.00 $7.14 $214.20

$200.00 $800.00 $545.00 $2,180.00
$250.00 $1,000.00 $146.50 $586.00

$500.00 $399.00
$8,000.00 $11,150.00
$2,000.00 $1,190.00

$10.00 $17,200.00 $10.00 $17,200.00
$3,000.00 $3,960.00

$15.00 $675.00 $44.30 $1,993.50
$1.00 $45.00 $5.97 $268.65

$200.00 $1,800.00 $63.80 $574.20
$5.00 $25.00 $2.47 $12.35
$5.00 $100.00 $4.40 $88.00

$250.00 $750.00 $385.00 $1,155.00

$300.00 $600.00 $385.00 $770.00
$45.00 $1,800.00 $73.72 $2,948.80
$45.00 $360.00 $90.58 $724.64
$45.00 $360.00 $90.58 $724.64
$45.00 $360.00 $84.25 $674.00
$75.00 $300.00 $84.70 $338.80

$50.00 $1,015.00

$5.00 $14,270.00 $5.44 $15,525.76
$6,000.00 $18,582.00

$5.00 $50.00 $28.30 $283.00
$300.00 $900.00 $125.00 $375.00

$20.00 $400.00 $10.45 $209.00
$25.00 $300.00 $22.50 $270.00

$100.00 $100.00 $48.00 $48.00
$50.00 $100.00 $24.00 $48.00

$500.00 $897.00
$175,425.00 $175,425.00 $136,048.00 $136,048.00

$5,000.00 $5,000.00 $5,040.00 $5,040.00
$4,000.00 $1,245.00
$1,000.00 $502.00

$500.00 $500.00 $215.00 $215.00
$500.00 $299.00
$300.00 $135.00

$50.00 $200.00 $77.75 $311.00
$57.00 $3,420.00 $77.75 $4,665.00
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BID TAB FOR:    Chlorine Dioxide Feed System Improvements FILE NO.     2012-007-00
BID DATE:  May 8, 2013 CODE:  5002-WC0048
REF. ITEM    ENGINEER'S ESTIMATE
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

72 SPECIAL INSTALL NEW VALVING, AS PER PLAN 8 HR 75.00$              $600.00
73 SPECIAL POTABLE WATER MODIFICATIONS, AS PER PLAN 8 HR 75.00$              $600.00

74 SPECIAL
MECHANICAL INSTALLATION OF ClO2 GENERATOR, AS 
PER PLAN 8 HR 75.00$               $600.00

75 SPECIAL CORE DRILLING OF BLOCK WALL, AS PER PLAN 4 HR 75.00$              $300.00
76 SPECIAL MOBILE HOIST RENTAL, AS PER PLAN 1 LUMP 1,500.00$         $1,500.00
77 SPECIAL 2 - 4" PVC CONTAINMENT PIPES, AS PER PLAN 171 LF 40.00$              $6,840.00

78 SPECIAL
CORE DRILL 6" DIA. HOLES IN VAULTS 3, 4 AND 5, AS PER 
PLAN 1 LS 800.00$             $800.00

79 SPECIAL ELECTRICAL WORK, AS PER PLAN 1 LUMP 5,000.00$         $5,000.00

TOTAL CONSTRUCTION COSTS $479,202.50

+/- ENGINEER'S ESTIMATE

* Ref #27 initialed but not dated; Form 1A DBE Subcontractor Proposed Performance Form left blank.
** Ref #'s 1,4,6,13,14,18,20,27,42,45,49,50,51,52,55,60,78 total is incorrect; Ref #37 correction was not initialed or dated; Unofficial Constru
***Ref 24 Unit Price is missing; Ref # 57 and 76 correction is initialed but not dated; Ref # 71 total is incorrect; Unofficial Construction Cost T

Form 1A DBE Subcontractor Proposed Performance Form & 1B DBE Subcontractor Utilization Summary Form left blank; 2nd EEO F
**** Ref #26 total is incorrect; Ref #'s 27 and #55 corrections initialed but not dated; Unofficial Construction Cost Total is incorrect.

 

4.Kenmore Construction Co. ****5.Workman Industrial Serv.
PRICE AMOUNT PRICE AMOUNT

$90.00 $720.00 $77.75 $622.00
$110.00 $880.00 $77.75 $622.00

$125.00 $1,000.00 $77.75 $622.00
$58.00 $232.00 $127.00 $508.00

$100.00 $27,940.00
$55.00 $9,405.00 $50.49 $8,633.79

$1,000.00 $1,777.00
$5,000.00 $2,800.00

$491,852.00 $501,942.64

+2.6% +4.7%

6


