

**CITY OF AKRON  
BUREAU OF ENGINEERING  
Dan Sewer Separation (CSO Rack 13)**

**ADDENDUM NO. 2  
August 4, 2015**

=====

The following changes shall be made a part of the contract documents:

The selection schedule has been changed as follows:

Send RFP – 7/28/15  
RFP Phase – 7/28/15 – 8/20/15  
Pre-proposal meeting – 8/12/15  
Questions due – 8/12/15  
Responses to questions – 8/14/15  
Proposals due – 8/20/15  
AEB Review – 8/20/15 – 8/25/15  
Rec. to Administration – 8/25/15  
Administration review – 8/25/15-8/26/15  
Interviews/negotiations – 8/27/15-8/28/15  
Award – 8/31/2015  
Anticipated WPCLF Loan – 10/1/15

**The preproposal meeting will be held 8/12/15 at 1:30 in the Engineering Bureau conference room, 7<sup>th</sup> floor of 166 S. High Street.**

=====

**ADDENDUM NO. 2 ACKNOWLEDGMENT**

Each bidder shall sign this acknowledgment and include it as an attachment in submitting his bid.

Date: \_\_\_\_\_

We hereby acknowledge receipt of Addendum No. 2 (1 page), including Acknowledgment, as becoming a part of the contract documents known as Dan Sewer Separation (CSO Rack 13)

**BIDDER:** \_\_\_\_\_

**BY:** \_\_\_\_\_

**TITLE:** \_\_\_\_\_