

REF. ITEM NO.	NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S PRICE	ESTIMATE AMOUNT	1. Liberta Construction PRICE	AMOUNT	*2. Karvo Paving Co. PRICE	AMOUNT	3. Wenger Excavating, Inc. PRICE	AMOUNT	**4. H.M. Miller Construction Co. PRICE	AMOUNT
1	103.05	Contract Performance Bond	1	L.S.	\$40,000.00	\$40,000.00	\$33,000.00	\$33,000.00	\$18,000.00	\$18,000.00	\$31,748.00	\$31,748.00	\$28,000.00	\$28,000.00
2	202	Manhole Removed	2	EACH	\$500.00	\$1,000.00	\$750.00	\$1,500.00	\$595.00	\$1,190.00	\$876.00	\$1,752.00	\$300.00	\$600.00
3	202	Pipe Abandoned, 12" Excavation Including Embankment	91	L.F.	\$12.00	\$1,092.00	\$1.00	\$91.00	\$8.50	\$773.50	\$7.80	\$709.80	\$25.00	\$2,275.00
4	203	Construction	7010	C.Y.	\$14.00	\$98,140.00	\$15.00	\$105,150.00	\$14.50	\$101,645.00	\$21.50	\$150,715.00	\$20.15	\$141,251.50
5	203	Proof Rolling	8	HOUR	\$150.00	\$1,200.00	\$1.00	\$8.00	\$130.00	\$1,040.00	\$159.00	\$1,272.00	\$125.00	\$1,000.00
6	207	Straw or Hay Bales	140	EACH	\$25.00	\$3,500.00	\$5.00	\$700.00	\$10.00	\$1,400.00	\$12.00	\$1,680.00	\$6.00	\$840.00
7	265	Water Main Valve Boxes Adjusted	17	EACH	\$350.00	\$5,950.00	\$50.00	\$850.00	\$200.00	\$3,400.00	\$77.00	\$1,309.00	\$55.00	\$935.00
8	301	Bituminous Aggregate Base, 7-3/4" Thick	2010	C.Y.	\$110.00	\$221,100.00	\$108.00	\$217,080.00	\$106.50	\$214,065.00	\$122.00	\$245,220.00	\$108.00	\$217,080.00
9	304	Aggregate Base, 6" Thick, Limestone Only	1556	C.Y.	\$45.00	\$70,020.00	\$38.00	\$59,128.00	\$42.50	\$66,130.00	\$62.80	\$97,716.80	\$45.00	\$70,020.00
10	407	Tack Coat	933	GAL.	\$2.00	\$1,866.00	\$2.10	\$1,959.30	\$2.00	\$1,866.00	\$3.70	\$3,452.10	\$2.00	\$1,866.00
11	407	Tack Coat For Intermediate Course Asphalt Concrete Surface Course, Type 1, Medium, PG 64-22, 1-1/4" Thick	933	GAL.	\$2.00	\$1,866.00	\$2.10	\$1,959.30	\$2.00	\$1,866.00	\$3.70	\$3,452.10	\$2.00	\$1,866.00
12	446	Asphalt Concrete Intermediate Course, Type 2, Medium, PG 64-22, 3" Thick	324	C.Y.	\$145.00	\$46,980.00	\$141.75	\$45,927.00	\$167.00	\$54,108.00	\$156.80	\$50,803.20	\$142.00	\$46,008.00
13	446	Asphalt Concrete Surface Course, Type I, 4" Thick for Drive Reconstruction	778	C.Y.	\$130.00	\$101,140.00	\$115.50	\$89,859.00	\$116.00	\$90,248.00	\$153.50	\$119,423.00	\$116.00	\$90,248.00
14	448	Curb, Type 6"x18"	30	C.Y.	\$110.00	\$3,300.00	\$180.00	\$5,400.00	\$250.00	\$7,500.00	\$274.00	\$8,220.00	\$265.00	\$7,950.00
15	455	Combination Curb and Gutter	105	L.F.	\$13.00	\$1,365.00	\$18.00	\$1,890.00	\$16.75	\$1,758.75	\$24.80	\$2,604.00	\$25.00	\$2,625.00
16	455	4" Rolled Curb & Gutter, Modified	6413	L.F.	\$18.50	\$118,640.50	\$14.00	\$89,782.00	\$13.85	\$88,820.05	\$21.50	\$137,879.50	\$15.85	\$101,646.05
17	455	Concrete Walk, 4" Thick	295	L.F.	\$20.00	\$5,900.00	\$16.00	\$4,720.00	\$26.00	\$7,670.00	\$35.70	\$10,531.50	\$30.00	\$8,850.00
18	456	Concrete Aprons, 6" Thick	25647	S.F.	\$4.00	\$102,588.00	\$5.00	\$128,235.00	\$3.75	\$96,176.25	\$4.80	\$123,105.60	\$4.35	\$111,564.45
19	456	Concrete Walk, 6" Thick	5739	S.F.	\$6.00	\$34,434.00	\$5.00	\$28,695.00	\$4.25	\$24,390.75	\$6.50	\$37,303.50	\$5.45	\$31,277.55
20	456	Concrete Aprons, 6" Thick	5950	S.F.	\$6.50	\$38,675.00	\$5.00	\$29,750.00	\$4.75	\$28,262.50	\$6.50	\$38,675.00	\$6.50	\$38,675.00
21	456	Curb Ramps	15	EACH	\$400.00	\$6,000.00	\$200.00	\$3,000.00	\$275.00	\$4,125.00	\$692.00	\$10,380.00	\$500.00	\$7,500.00
22	456	Concrete Driveway Reconstruction, 6" Thick 8" Sanitary Sewer, VCP Extra Strength	500	S.F.	\$6.00	\$3,000.00	\$5.00	\$2,500.00	\$5.50	\$2,750.00	\$6.50	\$3,250.00	\$9.65	\$4,825.00
23	552	Class 'B' Bedding 12" Sanitary Sewer, VCP Extra Strength	50	L.F.	\$150.00	\$7,500.00	\$250.00	\$12,500.00	\$675.00	\$33,750.00	\$132.80	\$6,640.00	\$815.00	\$40,750.00
24	552	Class 'B' Bedding	603	L.F.	\$180.00	\$108,540.00	\$150.00	\$90,450.00	\$153.00	\$92,259.00	\$156.60	\$94,429.80	\$253.00	\$152,559.00
25	552	12" Storm Sewer, RCP Class 'B' Bedding	72	L.F.	\$65.00	\$4,680.00	\$100.00	\$7,200.00	\$75.00	\$5,400.00	\$66.40	\$4,780.80	\$226.00	\$16,272.00
26	552	30" Storm Sewer, RCP Class 'B' Bedding	50	L.F.	\$140.00	\$7,000.00	\$145.00	\$7,250.00	\$630.00	\$31,500.00	\$137.80	\$6,890.00	\$50.00	\$2,500.00
27	552	36" Storm Sewer, RCP Class 'B' Bedding	1000	L.F.	\$160.00	\$160,000.00	\$150.00	\$150,000.00	\$246.00	\$246,000.00	\$149.40	\$149,400.00	\$405.00	\$405,000.00
28	552	42" Storm Sewer, RCP Class 'B' Bedding	1136	L.F.	\$180.00	\$204,480.00	\$168.00	\$190,848.00	\$222.00	\$252,192.00	\$179.40	\$203,798.40	\$226.50	\$257,304.00
29	553	12" Inlet Connection, RCP Class 'B' Bedding	125	L.F.	\$65.00	\$8,125.00	\$65.00	\$8,125.00	\$69.00	\$8,625.00	\$66.40	\$8,300.00	\$166.00	\$20,750.00
30	556	House Drain Pipe, Complete	76	EACH	\$25.00	\$1,900.00	\$25.00	\$1,900.00	\$120.00	\$9,120.00	\$121.00	\$9,196.00	\$175.00	\$13,300.00
31	556	House Drain Pipe, Type A	152	L.F.	\$3.00	\$456.00	\$1.00	\$152.00	\$8.50	\$1,292.00	\$8.70	\$1,322.40	\$13.00	\$1,976.00
32	559	6" Pipe Reconnections, VCP Extra Strength, Class 'A' Bedding	600	L.F.	\$50.00	\$30,000.00	\$12.00	\$7,200.00	\$60.00	\$36,000.00	\$52.60	\$31,560.00	\$114.00	\$68,400.00
33	559	6" 45° Bends, VCP Extra Strength, Class 'A' Bedding	20	EACH	\$150.00	\$3,000.00	\$45.00	\$900.00	\$115.00	\$2,300.00	\$162.00	\$3,240.00	\$65.00	\$1,300.00
34	559	6" 90° Bends, VCP Extra Strength, Class 'A' Bedding	20	EACH	\$150.00	\$3,000.00	\$45.00	\$900.00	\$110.00	\$2,200.00	\$166.00	\$3,320.00	\$65.00	\$1,300.00
35	560	6" House Lateral, VCP Extra Strength	700	L.F.	\$100.00	\$70,000.00	\$12.00	\$8,400.00	\$52.00	\$36,400.00	\$54.80	\$38,360.00	\$104.00	\$72,800.00
36	562	Manhole MH-2A, on Sanitary Sewer (Casting Supplied by the City of Akron)	3	EACH	\$5,500.00	\$16,500.00	\$5,500.00	\$16,500.00	\$3,960.90	\$11,882.70	\$3,986.00	\$11,958.00	\$8,800.00	\$26,400.00
37	562	Manhole MH-2C, on Storm Sewer (Casting Supplied by the City of Akron)	3	EACH	\$4,500.00	\$13,500.00	\$5,080.00	\$15,240.00	\$5,000.00	\$15,000.00	\$3,877.00	\$11,631.00	\$5,765.00	\$17,295.00
38	562	Manhole MH-2A, on Storm Sewer (Casting Supplied by the City of Akron)	1	EACH	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$2,650.00	\$2,650.00	\$3,878.00	\$3,878.00	\$1.00	\$1.00
39	562	Special Manhole #1, on 30" San. Sewer (Casting Supplied by the City of Akron)	1	EACH	\$30,000.00	\$30,000.00	\$31,000.00	\$31,000.00	\$22,400.00	\$22,400.00	\$5,937.00	\$5,937.00	\$30,480.00	\$30,480.00
40	562	Special Manhole #2, on 54" Stm Sewer (Casting Supplied by the City of Akron)	1	EACH	\$21,500.00	\$21,500.00	\$18,000.00	\$18,000.00	\$21,200.00	\$21,200.00	\$6,238.00	\$6,238.00	\$17,200.00	\$17,200.00
41	562	Manhole Reconstructed MH-2C on 30" Combined Sewer	1	EACH	\$10,000.00	\$10,000.00	\$8,500.00	\$8,500.00	\$15,000.00	\$15,000.00	\$4,133.00	\$4,133.00	\$17,445.00	\$17,445.00
42	562	Manhole Reconstructed MH-2A on 12" Storm Sewer	1	EACH	\$4,000.00	\$4,000.00	\$3,000.00	\$3,000.00	\$3,650.00	\$3,650.00	\$3,542.00	\$3,542.00	\$1,960.00	\$1,960.00
43	562	Manhole Adjusted	15	EACH	\$150.00	\$2,250.00	\$250.00	\$3,750.00	\$500.00	\$7,500.00	\$448.00	\$6,720.00	\$125.00	\$1,875.00

REF. ITEM NO.	NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S PRICE	ESTIMATE AMOUNT	1. Liberta Construction PRICE	AMOUNT	*2. Karvo Paving Co. PRICE	AMOUNT	3. Wenger Excavating, Inc. PRICE	AMOUNT	**4. H.M. Miller Construction Co. PRICE	AMOUNT
44	562	Brick Manhole Rebuilt Inlet, No.2 (Casting Supplied by the City of Akron)	1	L.F.	\$300.00	\$300.00	\$100.00	\$100.00	\$275.00	\$275.00	\$1,778.00	\$1,778.00	\$750.00	\$750.00
45	563	Inlet, No.5 (Casting Supplied by the City of Akron)	1	EACH	\$2,000.00	\$2,000.00	\$1,150.00	\$1,150.00	\$1,700.00	\$1,700.00	\$1,712.00	\$1,712.00	\$1,245.00	\$1,245.00
46	563	Inlet, Double No.5 (Casting Supplied by the City of Akron)	19	EACH	\$2,250.00	\$42,750.00	\$1,300.00	\$24,700.00	\$1,900.00	\$36,100.00	\$1,868.00	\$35,492.00	\$1,425.00	\$27,075.00
47	563	City of Akron)	3	EACH	\$3,250.00	\$9,750.00	\$1,300.00	\$3,900.00	\$2,150.00	\$6,450.00	\$2,655.00	\$7,965.00	\$1,715.00	\$5,145.00
48	564	4" Pipe Underdrains, 707.15	6518	L.F.	\$6.00	\$39,108.00	\$5.00	\$32,590.00	\$4.90	\$31,938.20	\$7.90	\$51,492.20	\$5.35	\$34,871.30
49	602	Concrete Masonry for Headwall	5	C.Y.	\$1,500.00	\$7,500.00	\$175.00	\$875.00	\$850.00	\$4,250.00	\$572.00	\$2,860.00	\$1.00	\$5.00
50	614	Maintaining Traffic	1	L.S	\$25,000.00	\$25,000.00	\$35,000.00	\$35,000.00	\$20,000.00	\$20,000.00	\$69,733.00	\$69,733.00	\$7,000.00	\$7,000.00
51	616	Calcium Chloride	8	TONS	\$20.00	\$160.00	\$1.00	\$8.00	\$20.00	\$160.00	\$448.00	\$3,584.00	\$500.00	\$4,000.00
52	619	Field Office Monument Boxes (Casting Supplied by the City of Akron)	14	EACH	\$450.00	\$6,300.00	\$150.00	\$2,100.00	\$200.00	\$2,800.00	\$686.00	\$9,604.00	\$300.00	\$4,200.00
54	623	Construction Layout Stakes	1	L.S	\$20,000.00	\$20,000.00	\$17,000.00	\$17,000.00	\$16,000.00	\$16,000.00	\$36,782.00	\$36,782.00	\$30,000.00	\$30,000.00
55	624	Mobilization	1	L.S	\$15,000.00	\$15,000.00	\$45,000.00	\$45,000.00	\$38,000.00	\$38,000.00	\$68,779.00	\$68,779.00	\$10,000.00	\$10,000.00
56	629	Street Name Sign Assembly	6	EACH	\$550.00	\$3,300.00	\$175.00	\$1,050.00	\$150.00	\$900.00	\$219.00	\$1,314.00	\$150.00	\$900.00
57	629	Street Name Sign Pole	6	EACH	\$250.00	\$1,500.00	\$260.00	\$1,560.00	\$245.00	\$1,470.00	\$168.00	\$1,008.00	\$245.00	\$1,470.00
58	630	Traffic Sign - Type B	7	EACH	\$375.00	\$2,625.00	\$290.00	\$2,030.00	\$265.00	\$1,855.00	\$226.00	\$1,582.00	\$265.00	\$1,855.00
59	653	Topsoil, 4" Thick	4486	S.Y.	\$4.50	\$20,187.00	\$3.80	\$17,046.80	\$4.91	\$22,026.26	\$2.40	\$10,766.40	\$2.75	\$12,336.50
60	659	Lawn Seeding & Mulching Tree Planting in Lawn Area, 2.5" B&B	4486	S.Y.	\$2.00	\$8,972.00	\$1.45	\$6,504.70	\$1.20	\$5,383.20	\$1.70	\$7,626.20	\$1.55	\$6,953.30
61	663	American Yellowwood Manhole MH-3-72" Dia., on Storm Sewer	39	EACH	\$450.00	\$17,550.00	\$465.00	\$18,135.00	\$450.00	\$17,550.00	\$207.00	\$8,073.00	\$525.00	\$20,475.00
62	DDOT 61	(Casting Supplied by the City of Akron)	7	EACH	\$5,500.00	\$38,500.00	\$5,200.00	\$36,400.00	\$5,800.00	\$40,600.00	\$3,984.00	\$27,888.00	\$3,015.00	\$21,105.00
63	SPEC	Mailboxes Reset	50	EACH	\$75.00	\$3,750.00	\$75.00	\$3,750.00	\$149.00	\$7,450.00	\$128.00	\$6,400.00	\$50.00	\$2,500.00
64	SPEC	Bypass Pumping	1	L.S.	\$30,000.00	\$30,000.00	\$2,000.00	\$2,000.00	\$38,000.00	\$38,000.00	\$19,786.00	\$19,786.00	\$11,000.00	\$11,000.00
65	SPEC	Stone Retaining Wall Support	1	L.S.	\$5,000.00	\$5,000.00	\$1,500.00	\$1,500.00	\$7,000.00	\$7,000.00	\$2,121.00	\$2,121.00	\$4,920.00	\$4,920.00

TOTAL CONSTRUCTION COSTS \$1,922,439.50 \$1,696,898.10 \$1,987,413.16 \$2,082,096.30 \$2,295,075.65

+/- ENGINEER'S ESTIMATE -11.7% +3.4% +8.3% +19.4%

* Ref # 18 total is incorrect. Ref #'s 56 - 63 unit price corrections initialed but not dated. Unofficial Construction Cost total is incorrect.

** Unofficial Construction Cost total - correction was not initialed or dated.

BIDDING SCHEDULE FOR: Kingswood - Rocky Hollow Improvements

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement and all other work incidental thereto, including any and all work and materials that may be necessary to connect the work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. NO.	ITEM NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL ITEM COST (QUANTITY x UNIT PRICE)
1	103.05	Contract Performance Bond	1	L.S.		
2	202	Manhole Removed	2	EACH		
3	202	Pipe Abandoned, 12"	91	L.F.		
4	203	Excavation Including Embankment Construction	7010	C.Y.		
5	203	Proof Rolling	8	HOUR		
6	207	Straw or Hay Bales	140	EACH		
7	265	Water Main Valve Boxes Adjusted	17	EACH		
8	301	Bituminous Aggregate Base, 7-3/4" Thick	2010	C.Y.		
9	304	Aggregate Base, 6" Thick, Limestone Only	1556	C.Y.		
10	407	Tack Coat	933	GAL.		
11	407	Tack Coat For Intermediate Course	933	GAL.		
12	446	Asphalt Concrete Surface Course, Type 1, Medium, PG 64-22, 1-1/4" Thick	324	C.Y.		
13	446	Asphalt Concrete Intermediate Course, Type 2, Medium, PG 64-22, 3" Thick	778	C.Y.		
14	448	Asphalt Concrete Surface Course, Type I, 4" Thick for Drive Reconstruction	30	C.Y.		
15	455	Curb, Type 6"x18"	105	L.F.		
16	455	Combination Curb and Gutter	6413	L.F.		

BIDDING SCHEDULE FOR: Kingswood - Rocky Hollow Improvements

REF. NO.	ITEM NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL ITEM COST (QUANTITY x UNIT PRICE)
17	455	4" Rolled Curb & Gutter, Modified	295	L.F.		
18	456	Concrete Walk, 4" Thick	25647	S.F.		
19	456	Concrete Walk, 6" Thick	5739	S.F.		
20	456	Concrete Aprons, 6" Thick	5950	S.F.		
21	456	Curb Ramps	15	EACH		
22	456	Concrete Driveway Reconstruction, 6" Thick	500	S.F.		
23	552	8" Sanitary Sewer, VCP Extra Strength Class 'B' Bedding	50	L.F.		
24	552	12" Sanitary Sewer, VCP Extra Strength Class 'B' Bedding	603	L.F.		
25	552	12" Storm Sewer, RCP Class 'B' Bedding	72	L.F.		
26	552	30" Storm Sewer, RCP Class 'B' Bedding	50	L.F.		
27	552	36" Storm Sewer, RCP Class 'B' Bedding	1000	L.F.		
28	552	42" Storm Sewer, RCP Class 'B' Bedding	1136	L.F.		
29	553	12" Inlet Connection, RCP Class 'B' Bedding	125	L.F.		
30	556	House Drain Pipe, Complete	76	EACH		
31	556	House Drain Pipe, Type A	152	L.F.		
32	559	6" Pipe Reconnections, VCP Extra Strength, Class 'A' Bedding	600	L.F.		
33	559	6" 45° Bends, VCP Extra Strength, Class 'A' Bedding	20	EACH		
34	559	6" 90° Bends, VCP Extra Strength, Class 'A' Bedding	20	EACH		
35	560	6" House Lateral, VCP Extra Strength	700	L.F.		

BIDDING SCHEDULE FOR: Kingswood - Rocky Hollow Improvements

REF. NO.	ITEM NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL ITEM COST (QUANTITY x UNIT PRICE)
36	562	Manhole MH-2A, on Sanitary Sewer (Casting Supplied by the City of Akron)	3	EACH		
37	562	Manhole MH-2C, on Storm Sewer (Casting Supplied by the City of Akron)	3	EACH		
38	562	Manhole MH-2A, on Storm Sewer (Casting Supplied by the City of Akron)	1	EACH		
39	562	Special Manhole #1, on 30" San. Sewer (Casting Supplied by the City of Akron)	1	EACH		
40	562	Special Manhole #2, on 54" Stm Sewer (Casting Supplied by the City of Akron)	1	EACH		
41	562	Manhole Reconstructed MH-2C on 30" Combined Sewer	1	EACH		
42	562	Manhole Reconstructed MH-2A on 12" Storm Sewer	1	EACH		
43	562	Manhole Adjusted	15	EACH		
44	562	Brick Manhole Rebuilt	1	L.F.		
45	563	Inlet, No.2 (Casting Supplied by the City of Akron)	1	EACH		
46	563	Inlet, No.5 (Casting Supplied by the City of Akron)	19	EACH		
47	563	Inlet, Double No.5 (Casting Supplied by the City of Akron)	3	EACH		
48	564	4" Pipe Underdrains, 707.15	6518	L.F.		
49	602	Concrete Masonry for Headwall	5	C.Y.		
50	614	Maintaining Traffic	1	L.S		
51	616	Calcium Chloride	8	TONS		
52	619	Field Office	1	L.S		
53	622	Monument Boxes (Casting Supplied by the City of Akron)	14	EACH		
54	623	Construction Layout Stakes	1	L.S		

BIDDING SCHEDULE FOR: Kingswood - Rocky Hollow Improvements

REF. NO.	ITEM NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL ITEM COST (QUANTITY x UNIT PRICE)
55	624	Mobilization	1	L.S		
56	629	Street Name Sign Assembly	6	EACH		
57	629	Street Name Sign Pole	6	EACH		
58	630	Traffic Sign - Type B	7	EACH		
59	653	Topsoil, 4" Thick	4486	S.Y.		
60	659	Lawn Seeding & Mulching	4486	S.Y.		
61	663	Tree Planting in Lawn Area, 2.5" B&B American Yellowwood	39	EACH		
62	ODOT 611	Manhole MH-3-72" Dia., on Storm Sewer (Casting Supplied by the City of Akron)	7	EACH		
63	SPEC	Mailboxes Reset	50	EACH		
64	SPEC	Bypass Pumping	1	L.S.		
65	SPEC	Stone Retaining Wall Support	1	L.S.		
UNOFFICIAL CONSTRUCTION COST:						
PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE INITIALED AND DATED BY THE BIDDER.						

[REDACTED] DENOTES LUMP SUM - UNIT PRICE
[REDACTED] NEED NOT BE COMPLETED

BIDDING SCHEDULE CONTINUED ON NEXT PAGE

**CITY OF AKRON
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE**

ESTIMATE NO. _____ PROJECT _____
 DATE _____ CONTRACTOR _____
 CODE _____
 FINANCE DEPT. NO. _____

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
----------	----------	-------------	-------------------	------	-----------------	------------	------------------

**CITY OF AKRON
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE**

ESTIMATE NO. _____ PROJECT _____
 DATE _____ CONTRACTOR _____
 CODE _____
 FINANCE DEPT. NO. _____

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
----------	----------	-------------	-------------------	------	-----------------	------------	------------------

**CITY OF AKRON
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE**

ESTIMATE NO. _____ PROJECT _____
 DATE _____ CONTRACTOR _____
 CODE _____
 FINANCE DEPT. NO. _____

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
----------	----------	-------------	-------------------	------	-----------------	------------	------------------

This is to certify that the work as listed above has been completed in accordance with the contract documents, that all items are paid for which previous certificates for payment were issued and payments received, and that the current payment is now due.

TOTAL COMPLETED TO DATE _____
 STORED MATERIALS _____
 TOTAL COMPLETED & STORED _____
 LESS _____ RETAINAGE _____
 TOTAL EARNED LESS RETAINAGE _____
 LESS PREVIOUS PAYMENTS _____
 LESS ADDITIONAL DEDUCTIONS _____
 CURRENT PAYMENT DUE _____

CONTRACTOR: _____

BY: _____

APPROVED: _____
 CONSTRUCTION ENGINEER

DATE: _____

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

 PROJECT MANAGER

APPROVED: _____
 CITY ENGINEER

DATE: _____

DATE OF PROJECT WORK ACCEPTANCE _____