

REF. NO.	ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		*1. Aaron Landscaping		**2. D. Peterman Landscaping		***3. Vizmeg Landscape, Inc.	
					PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT
1	103.05	CONTRACT PERFORMANCE BOND	1	L.S.	\$1,500.00	\$1,500.00	\$3,350.00	\$3,350.00	\$3,850.00	\$3,850.00	\$1,800.00	\$1,800.00
2	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 2" B&B	63	EA.	\$259.00	\$16,317.00	\$370.00	\$23,310.00	\$260.00	\$16,380.00	\$311.00	\$19,593.00
3	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 2.5" B&B	151	EA.	\$330.00	\$49,830.00	\$354.00	\$53,454.00	\$335.00	\$50,585.00	\$383.00	\$57,833.00
4	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 3" B&B	93	EA.	\$470.00	\$43,710.00	\$380.00	\$35,340.00	\$385.00	\$35,805.00	\$486.00	\$45,198.00
5	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 4" B&B	3	EA.	\$600.00	\$1,800.00	\$485.00	\$1,455.00	\$525.00	\$1,575.00	\$663.00	\$1,989.00
6	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, SEMI DWARF APPLE TBD, #15 CONT	18	EA.	\$224.00	\$4,032.00	\$210.00	\$3,780.00	\$245.00	\$4,410.00	\$80.00	\$1,440.00
7	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, SEMI DWARF CHERRY TBD, #15 CONT	5	EA.	\$224.00	\$1,120.00	\$210.00	\$1,050.00	\$245.00	\$1,225.00	\$105.00	\$525.00
8	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, SEMI DWARF PEAR TBD, #15 CONT	5	EA.	\$224.00	\$1,120.00	\$220.00	\$1,100.00	\$245.00	\$1,225.00	\$105.00	\$525.00
9	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 10' EVERGREEN, B&B	9	EA.	\$499.00	\$4,491.00	\$260.00	\$2,340.00	\$410.00	\$3,690.00	\$319.00	\$2,871.00
10	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 8' MULTI STEM, B&B	6	EA.	\$425.00	\$2,550.00	\$178.00	\$1,068.00	\$340.00	\$2,040.00	\$337.00	\$2,022.00
11	SPEC	CONTAINER TREES, #5 CONT	15	EA.	\$90.00	\$1,350.00	\$103.00	\$1,545.00	\$100.00	\$1,500.00	\$70.00	\$1,050.00
12	SPEC	CONTAINER TREES, #7 CONT	15	EA.	\$115.00	\$1,725.00	\$123.00	\$1,845.00	\$150.00	\$2,250.00	\$21.00	\$315.00
13	SPEC	CONTAINER TREES, #10 CONT	25	EA.	\$130.00	\$3,250.00	\$132.00	\$3,300.00	\$245.00	\$6,125.00	\$68.00	\$1,700.00
14	SPEC	CONTAINER TREES, #15 CONT	15	EA.	\$150.00	\$2,250.00	\$98.00	\$1,470.00	\$350.00	\$5,250.00	\$123.00	\$1,845.00
TOTAL CONSTRUCTION COSTS						\$135,045.00		\$134,407.00		\$135,910.00		\$138,706.00
+/- ENGINEER'S ESTIMATE								-0.5%		+0.6%		+2.7%

\*Ref #3 correction made and not dated or initialed. Unofficial Construction Cost Total correction not dated or initialed. Local EDGE, DBE, WBE and MBE Goals - form incomplete.

\*\*Local Hiring and Workforce Participation Policy - form 1 & 2 incomplete. Local EDGE, DBE, WBE and MBE Goals - form incomplete.

\*\*\*Ref # 4 total correction was not dated or initialed.

**BIDDING SCHEDULE FOR: Street Tree Replacement 2016**

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:


The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement and all other work incidental thereto, including any and all work and materials that may be necessary to connect the work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. NO.	ITEM NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT		(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL ITEM COST (QUANTITY x UNIT PRICE)
1	103.05	CONTRACT PERFORMANCE BOND	1	L.S.		
2	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 2" B&B	63	EA.		
3	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 2.5" B&B	151	EA.		
4	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 3" B&B	93	EA.		
5	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 4" B&B	3	EA.		
6	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, SEMI DWARF APPLE TBD, #15 CONT	18	EA.		
7	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, SEMI DWARF CHERRY TBD, #15 CONT	5	EA.		
8	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, SEMI DWARF PEAR TBD, #15 CONT	5	EA.		
9	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 10' EVERGREEN, B&B	9	EA.		
10	663A	TREE PLANTING IN LAWN STRIP, PLANTING TREE, 8' MULTI STEM, B&B	6	EA.		
11	SPEC	CONTAINER TREES, #5 CONT	15	EA.		
12	SPEC	CONTAINER TREES, #7 CONT	15	EA.		
13	SPEC	CONTAINER TREES, #10 CONT	25	EA.		
14	SPEC	CONTAINER TREES, #15 CONT	15	EA.		
<b>UNOFFICIAL CONSTRUCTION COST:</b>						

**BIDDING SCHEDULE FOR: Street Tree Replacement 2016**

REF. NO.	ITEM NO.	ITEM - DESCRIPTION	ESTIMATED QUANTITY AND UNIT	(MUST BE COMPLETED) UNIT PRICE IN FIGURES	TOTAL ITEM COST (QUANTITY x UNIT PRICE)
<p><b>PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE INITIALED AND DATED BY THE BIDDER.</b></p>					



DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

**BIDDING SCHEDULE CONTINUED ON NEXT PAGE**

**CITY OF AKRON  
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING  
ENGINEER'S ESTIMATE**

ESTIMATE NO. \_\_\_\_\_ PROJECT \_\_\_\_\_  
 DATE \_\_\_\_\_ CONTRACTOR \_\_\_\_\_  
 CODE \_\_\_\_\_  
 FINANCE DEPT. NO. \_\_\_\_\_

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
----------	----------	-------------	-------------------	------	-----------------	------------	------------------

CITY OF AKRON  
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING  
ENGINEER'S ESTIMATE

ESTIMATE NO. \_\_\_\_\_ PROJECT \_\_\_\_\_  
DATE \_\_\_\_\_ CONTRACTOR \_\_\_\_\_  
CODE \_\_\_\_\_  
FINANCE DEPT. NO. \_\_\_\_\_

---

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
----------	----------	-------------	-------------------	------	-----------------	------------	------------------

---

**CITY OF AKRON  
DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING  
ENGINEER'S ESTIMATE**

ESTIMATE NO. \_\_\_\_\_ PROJECT \_\_\_\_\_  
 DATE \_\_\_\_\_ CONTRACTOR \_\_\_\_\_  
 CODE \_\_\_\_\_  
 FINANCE DEPT. NO. \_\_\_\_\_

REF. NO.	ITEM NO.	DESCRIPTION	ESTIMATE QUANTITY	UNIT	ACTUAL QUANTITY	UNIT PRICE	COMPLETE TO DATE
----------	----------	-------------	-------------------	------	-----------------	------------	------------------

This is to certify that the work as listed above has been completed in accordance with the contract documents, that all items are paid for which previous certificates for payment were issued and payments received, and that the current payment is now due.

TOTAL COMPLETED TO DATE \_\_\_\_\_  
 STORED MATERIALS \_\_\_\_\_  
 TOTAL COMPLETED & STORED \_\_\_\_\_  
 LESS \_\_\_\_\_ RETAINAGE \_\_\_\_\_  
 TOTAL EARNED LESS RETAINAGE \_\_\_\_\_  
 LESS PREVIOUS PAYMENTS \_\_\_\_\_  
 LESS ADDITIONAL DEDUCTIONS \_\_\_\_\_  
 CURRENT PAYMENT DUE \_\_\_\_\_

CONTRACTOR: \_\_\_\_\_

BY: \_\_\_\_\_

APPROVED: \_\_\_\_\_  
 CONSTRUCTION ENGINEER

DATE: \_\_\_\_\_

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

\_\_\_\_\_ PROJECT MANAGER

APPROVED: \_\_\_\_\_  
 CITY ENGINEER

DATE: \_\_\_\_\_

DATE OF PROJECT WORK ACCEPTANCE \_\_\_\_\_